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RESOLUTION NO 4567

A RESOLUTION OF THE CITY COUNCIL OF THE CITY OF

AUBURN WASHINGTON AUTHORIZING THE MAYOR TO

EXECUTE AN INTERAGENCY AGREEMENT WITH KING

COUNTY FOR THE PURPOSE OF DESIGNING A

RELOCATED COUNTY SANITARY SEWER LINE FOR THE M

STREET SE GRADE SEPARATION PROJECT C201A

WHEREAS the City is the lead agency and is responsible for the planning

review design permitting rightofway acquisition and construction of the M Street

SE Grade Separation Project hereinafter referred to as the ProjecY and

WHEREAS the County has an 18inch sanitary sewer line located in the public

rightofway in the vicinity of the Project which will have to be relocated to

accommodate the Project and

WHEREAS a study to evaluate alternatives hereinafter referred to as

Feasibility Study was performed and it was determined that there is a mutual

benefit to the City and County in having the City perform the design of the relocation

of the Countyssanitary sewer as part of the Project design process and

WHEREAS the County is willing to compensate the City for its cost to perform

the design of the sanitary sewer relocation hereinafter referred to as the Sanitary

Sewer Relocation Design Work and

WHEREAS the City and County intend that the attached agreement may be

amended in the future to compensate the City for its cost to construct the sanitary

sewer relocation
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NOW THEREFORE THE CITY COUNCIL OF THE CITY OF AUBURN

WASHINGTON HEREBY RESOLVES as follows

Section 1 The Mayor is hereby authorized to execute an Interagency

Agreement with King County for the purpose of completing the design for relocation

of a King County Sanitary Sewer line for the M Street Grade Separation Project in

substantial conformity with the agreement attached hereto marked as Exhibit A

and incorporated herein by this reference

Section 2 That the Mayor is authorized to implement such other

administrative procedures as may be necessary to carry out the directives of this

legislation

Section 3 That this Resolution shall take effect and be in full force upon

passage and signatures hereon

Dated and Signed this day of 2010

CITY OF AUBURN

PETER B LEWIS

MAYORResolutionNo 4567
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ATTEST

Danielle E Daskam
City Clerk

APPROVED AS TO FORM

niel B

City Attorney
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RESOLUTION No 4567 EXHIBIT A

INTERAGENCY AGREEMENT BETWEEN CITY OF AUBURN AND

KING COUNTY WASTEWATER TREATMENT DIVISION
FOR DESIGN OF UTILITY RELOCATION ASSOCIATED WITH

THE M STREET SE GRADE SEPARATION PROJECT

THIS AGREEMENT is made and entered into by and between King County a

political subdivision of the State of Washington hereinafter referred to as the

County and City of Auburn a municipal corporation of the State of Washington
hereinafter referred to as the City County and City may also be collectively referred

to as the Parties

WHEREAS the City has concluded that the regrading of M Street SE at SR18 and

the BNSF Railroad tracks hereinafter referred to as the M Street Grade Separation
ProjecY or Project is necessary in order to provide an acceptable level of traffic

flow and road safety and

WHEREAS the City is the lead agency and is responsible for the planning review

design permitting rightofway acquisition and construction of the Project and

WHEREAS the County has an 18inch sanitary sewer line located in the pubiic right
ofway in the vicinity of the Project which will have to be relocated to accommodate

the Project and

WHEREAS a study to evaluate alternatives hereinafter referred to as Feasibility
Study was performed and it was determined that there is a mutual benefit to the

City and County in having the City perform the design for relocation of the Countys
sanitary sewer together with the design and construction of a City storm sewer and

WHEREAS the County is willing to compensate the City for its cost to perform the

design of the sanitary sewer relocation sometimes referred to as the Sanitary
Sewer Relocation Design Work herein as specified herein and

WHEREAS the City and County intend that this agreement may be amended in the

future to compensate the City for its cost to construct the sanitary sewer relocation

NOW THEREFORE it is mutually agreed as follows
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I PURPOSE

The purpose of this Agreement is to set forth the mutual rights responsibilities and

obligations of the County and the City for the design of the sanitary sewer relocation

described in Attachment A which is attached hereto and incorporated herein by this

reference No separate legal entity is created by this Agreement

II DURATION

This Agreement shall become effective immediately upon execution by all parties
and shall remain in effect until the Project is complete and the County has paid the

City in full for the actual cost of the design of the sanitary sewer relocation in

accordance with the payment provisions of Section V herein unless terminated

sooner as provided herein The Parties anticipate the design of the sanitary sewer

relocation described in Attachment A will be completed by March 31 2011

III THE CITYS RESPONSIBILITIES

A The City shall act as the lead agency for the Project and shall accomplish the

design of the sanitary sewer relocation described in Attachments A and B on behalf

of the County in connection with the Project The City project manager for the

Project shall act as the administrator of this cooperative undertaking

B The City shall i retain an engineering consultant sometimes referred to as

the ConsultanY herein to prepare a scope of work for the design of the sanitary
sewer relocation ii provide the scope of work for the design of the sanitary sewer

relocationto the County for review and approval including identification of activities
if any that the County will perform iii obtain any and all necessary rights of entry
permits and approvals for the design of the sanitary sewer relocation and iv
accomplish the design of the sanitary sewer relocation through the engineering
consultant

C The County reserves the right to review and reject any plans and

specifications developed for the Sanitary Sewer Work by the City that are not in

compliance with the Countys standards Ultimate responsibility for the accuracy and

completeness of the Citys plans and specifications for the Sanitary Sewer

Relocation Work rests with the City

C The City shall bill the County only for costs related to the Sanitary Sewer

Relocation Work incurred by the City not to exceed 183630 the Maximum
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Agreement Ceiling as set forth in Attachment B in accordance with the payment
provisions of Section V of this Agreement

IV THE COUNTYSRESPONSIBILITIES

A Subject to the Maximum Agreement Ceiling the County shall be responsible
for the actual specified costs related to the design of the sanitary sewer relocation

and shall reimburse the City for such costs in accordance with the terms of Section V

of this Agreement

B The County shall make all reasonable efforts to cooperate with the City in

facilitating the Sanitary Sewer Relocation Work as set forth in Attachment A and

make necessary personnel available so as to not delay the engineering consultanYs

design schedule Subject to Section VIII the County shall be responsible for any
costs the City incurs resulting from extra work associated with schedule delays
caused by the County

C Any obligations of the County beyond the current fiscal year are subject to and

contingent upon the appropriation of funds by the King County Council for the

specific purpose of funding the Sanitary Sewer Relocation Work in accordance with

the King County Charter and applicable law Should such an appropriation not be

approved then this Agreement shall terminate at the close of the current

appropriation year The appropriation year ends on December 31 of each year

V PAYMENT

A Subject to the Maximum Agreement Ceiling the County agrees to reimburse

the City for the actual cost of the Sanitary Sewer Relocation Work without markup of

any kind The Citys estimate of costs is shown in Attachment B attached hereto

and incorporated herein by this reference

B The City shall provide the County monthly with invoices showing expenditures
during the previous month on the Sanitary Sewer Relocation Work Invoices shall

itemize the engineering consultanYs payments applicable to the Sanitary Sewer

Relocation Work only Invoices shall be documented to the reasonable satisfaction of

the County and shall include complete invoices paid by the City to the engineering
consultant including components of the monthly invoices for which reimbursement is

not sought from the County Properly documented invoices shall be paid by the

County within sixty 60 days of receipt by the County Notice of any potential
dispute regarding such payment request shall be made in writing within the same
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time period Payment by the County shail not constitute agreement as to the

appropriateness of any item or acceptance of the work so represented At the time

of completion of the work under this Agreement all required adjustments related to

any potential dispute for which notice has been timely given shall be made and

reflected in a final payment

C Subject to the Maximum Agreement Ceiling the County shall pay the City as

fol lows

1 The costs incurred without markup by the Citys engineering
consultant to prepare the scope of work and perform necessary consulting
services for the Sanitary Sewer Relocation Work as described in Attachments

A and B

2 Actual City review and coordination costs as described in Attachments

A and B

D Monthly invoices shall provide a summary of labor overhead costs fixed fee
reimbursable costs other allowable charges and the total amount due and will

include supporting documentation If any invoice seeks reimbursement of City
employee labor hours then the invoice shall state the labor hours expended by
individual City employees along with their applicable labor rates

VI HOLD HARMLESS AND INDEMNIFICATION

A The City shall hold harmless indeinnify and defend the County its officers
appointed and elected officials employees and agents from and against any and all

claims actions suits liability loss expenses damages and judgments of any nature

whatsoever including costs and attorneys fees in defense thereof for injury
sickness disability or death to persons or damage to property or business caused

by or arising out of the Sanitary Sewer Relocation Design Work andor services

performed under this Agreement whether arising before during or after completion
of the Project or services and whether suffered by the City its officials employees
andor agents or any other person or entity PROVIDED HOWEVER that the Citys
obligation hereunder shall not extend to injury sickness death or damage caused by
or arising out of the sole negligence of the County its officers elected and appointed
officials employees or agents the City expressly and specifically agrees that its

obligations under this paragraph extend to any claim action suit liability loss

expense damage andor judgment brought by or on behalf of any of its appointed or

elected officials employees or agents For this purpose the City hereby expressly
and specifically waives with respect to the County only any immunity that would

otherwise be available against such claims under the Industrial Insurance provisions
of Title 51 RCW
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B The City will require its engineering consultants contractors subcontractors

and suppliers of any tier to defend indemnify and hold harmless King County its

officers officials and employees from any and all claims injuries damages losses

or suits including attorneys fees and costs arising out of or in connection with the

design and development of the Sanitary Sewer Relocation Design Work except for

injuries and damages caused by the sole negligence of King County

VII TERMINATION

A At any time and for any reason the City has the right to terminate this

Agreement by providing written notice to the County in which case the County shall

only be responsible for costs authorized under Section VC herein incurred by the

City prior to the Citys notice of termination

VIII EXTRA WORK

Any change in the Sanitary Sewer Relocation Design Work which would cause the

Maximum Agreement Ceiling to exceed the amount shown in Attachment B will

require a binding Letter of Agreement signed by both the City Mayor or his designee
and the County Wastewater Treatment Division Director or hisher designee
describing the changed scope of work and the estimated change in the Sanitary
Sewer Relocation Design Work cost prior to the additional work being completed

IX INSURANCE

A Prior to the commencement of design services for the Sanitary Sewer

Relocation Design Work the City shall cause its Consultant to maintain the following
minimum insurance coverages provide the County with evidence thereof and require
compliance with all of the following provisions

1 General Liability 5000000 combined single limit per occurrence for

bodily injury personal injury and property damage and for those policies with

aggregate limitsa5000000 aggregate limit Coverage shall be at least as

broad as Insurance Services Office form number CG 00 01 Ed 1188
covering COMMERCIAL GENERAL LIABILITY

2 Professional Liability Errors and Omissions 1000000 per claim and

in the aggregate
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3 Automobile Liability 5000000 combined single limit per accident for

bodily injury and property damage Coverage shall be at least as broad as

Insurance Services Office form number CA 00 01 Ed 1290 covering
BUSINESS AUTO COVERAGE symbol 1any auto or the combination of

symbols 2 8 and 9

4 Workers Compensation Statutory requirements of the State of

residency Coverage shali be at least as broad as Workers Compensation
coverage as required by the Industrial Insurance Act of the State of

Washington as well as any similar coverage required for this work by
applicable Federal or other States State Law

5 Employers Liability or Stop Gap Coverage shall be at least as broad

as the protection provided by the Workers Compensation policy Part 2

Employers Liability or in states with monopolistic state funds the protection
provided by the Stop Gap endorsement to the general liability policy

B Any deductibles or selfinsured retentions must be declared to and approved

by the County The deductible andorselfinsured retention of the policies shall not

limit or apply to the ConsultanYs liability to the County and shall be the sole

responsibility of the Consultant

C The insurance policies required in this Agreement are to contain or be

endorsed to contain the following provisions
1 General Liability Policy

a The County its officers officials employees and agents are to

be covered as additional insured as respects liability arising out of

activities performed by or on behalf of the Consultant in connection with

this Agreement
b To the extent of the ConsultanYs negligence the ConsultanYs

insurance coverage shall be primary insurance as respects the County
its officers officials employees and agents Any insurance andor self

insurance maintained by the County its officers officials employees or

agents shall not contribute with the ConsultanYs insurance or benefit

the Consultant in any way

c The ConsultanYs insurance shall apply separately to each

insured against whom a claim is made andor lawsuit is brought except
with respect to the limits of the insurers liability

D Unless otherwise approved by the County Insurance is to be piaced with

insurers with a BesYs rating of no less than AVIII or if not rated with Bests with

minimum surpluses the equivalent of BesYs surplus size VIII
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E Professional Liability Errors and Omissions insurance may be placed with

insurers with a Bests rating of BVII Any exception must be approved by the

County

F If at any time of the foregoing policies shall be or become unsatisfactory to the

County as to form or substance or if a company issuing any such policy shall be

or become unsatisfactory to the County the Consultant shall upon notice to that

effect from the County promptly obtain a new policy and shall submit the same

to the City with the appropriate certificates and endorsements for approval

G For work within the BNSF rightofway the City represents that it andor its

consultants have at a minimum the following insurance per BNSF permit
requirements

1 Commercial General Liability Insurance This insurance shall contain

broad form contractuai liability with a combined single limit of a minimum of

2000000 each occurrence and an aggregate limit of at least4000000

Coverage must be purchased on a post 1998 ISO occurrence or equivalent
and include coverage for but not limited to the following

Bodily Injury and Property Damage
Personal Injury and Advertising Injury
Fire legal liability
Products and completed operations

2 Business Automobile Insurance This insurance shall contain a

combined single limit of at least1000000 per occurrence and include

coverage for but not limited to the following
Bodily injury and property damage
Any and all vehicles owned used or hired

3 Workers Compensation and Employers Liability Insurance This

insurance shali include coverage for but not limited to

The Citys andor its consultanYs statutory liability under the workers

compensation laws of the states in which the work is to be pertormed If

optional under State law the insurance must cover all employees anyway

Employers Liability Part B with limits of at least 500000 each

accident 500000 by disease policy limit 500000 by disease each

employee

4 Railroad Protective Liability Insurance This insurance shall name only
BNSF as the Insured with coverage of at least2000000 per occurrence and

6000000 in the aggregate The coverage obtained under this policy shall
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only be effective during the initial soil boring andor testing If further testing
andor boring is needed at a later date an additional Railroad Protective

Liability Insurance Policy shall be required The policy shall be issued on a

standard ISO form CG 00 35 10 93 and include the following
Endorsed to include the Pollution Exclusion Amendment ISO form CG

28 31 1093
Endorsed to include the Limited Seepage and Pollution Endorsement

Endorsed to include Evacuation Expense Coverage Endorsement

No other endorsements restricting coverage may be added

The original policy must be provided to BNSF prior to performing any
work or services under the BNSF permit

In lieu of providing a Railroad Protective Liability Policy the City is

participating in BNSFs Blanket Railroad Protective Liability Insurance Policy
as allowed by the BNSF permit

X KING COUNTYSRELATION TO CONSULTANT

Any consultants andor subconsultants used by the City to fulfill its obligations under

this Agreement shall be retained solely by the City shall be identified in the Budget
Attachment B and shall be subject to the scope of services and the Maximum

Agreement Ceiling set forth on the attachments Such consultants or

subconsultants shall be considered independent contractors for the City They shall

not be deemed to have any contractual relationship with the County and the County
shall have no obligation to pay such consultants or subconsultants

XI PROJECT RECORDS

Upon request by the other Party each Party will provide within ten 10 calendar

days of any request or if the request is voluminous or is for documents in several

locations then in a reasonable time any Projectrelated documentation in its

possession or in the possession of its agents Contractors and Consultants except
documents that are not subject to the Washington State Public Records Act Ch

4256 RCW including but not limited to environmental analyses geotechnical
reports engineers records and documents and contract payment records relating to

this Agreement In addition for a period not less than six 6 years from the final

payment to the City the City shall keep all records and accounting pertaining to this

Agreement available for inspection and audit by the State and copies of ali records

accounts documents or other data pertaining to this Agreement shall be furnished

upon request If any litigation claim or audit is commenced the records and

accounts along with supporting documentation shall be retained by the City until all
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litigation claim or audit finding has been resolved even though such litigation claim
or audit may continue past the sixyear retention period

XII DISPUTE RESOLUTION

A In the event the City and the County disagree over whether the Consultant

has fulfilled its obligations under the Sanitary Sewer Relocation Design Work scope
of work the City reserves the right to make the final decision as to the acceptability
of the work If a dispute arises between the County and the City related to this

Agreement the parties agree that they will attempt to resolve the issue through
mutual negotiation In the event that the Parties are not able to reach an agreement
through such negotiation the Parties agree to engage in mediation in order to resolve

the dispute Mediation may be requested by either party and shall be attempted
prior to the institution of any lawsuit arising under this Agreement Each party shall

designate in writing not more than three candidates it proposes to act as a non

binding mediator within ten days following notification of a dispute The candidates

proposed shall be from Judicial Arbitration and Mediation Services JAMS or Judiciai

Dispute Resolution JDR or shall beaneutral independent and recognized expert in

the field in which the dispute arises If the Parties cannot agree on one of the

mediators from the combined list within five days then the Parties shall promptly
meet and select a mediator by blind draw Upon selection of the mediator the

Parties shall within 30 days or as soon thereafter as possible meet and engage in a

mediation of the dispute with the assistance of the mediator The cost for the

mediation services shall be borne equally between the Parties each party paying
onehalf of the cost The mediator shall determine reasonable procedures
Testimony and briefing if any provided to the mediator shall be inadmissible in any

subsequent court proceedings If inediation fails to resolve the dispute the Parties

may thereafter seek redress in court Venue and jurisdiction shali lie with the King
County Superior Court in Seattle Washington

B This Agreement has been made pursuant to and shall be construed

according to the laws of the State of Washington

XIII PROPERTY

Any reai or personal property acquired or used by any party in connection with this

Agreement will be acquired held and disposed of by that party in its discretion and

other parties will have no joint or other interest therein Upon termination of this

Agreement real and personal property acquired through this Agreement shall be

retained or disposed of in the manner provided by law
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XIV CHANGES AND MODIFICATIONS

Either party may request changes amendments or additions to any portion of this

Agreement however except as otherwise provided in this Agreement no such

change amendment or addition to any portion of this Agreement shall be valid or

binding upon either party unless it is in writing and executed by both parties All such

changes shall be made part of this Agreement

XV NOTICES

Unless otherwise directed in writing notices reports and payments shall be delivered

to each party as follows

City of Auburn King County
Public Works Department King County Department of Natural

Jacob Sweeting PE Resources and Parks

25 West Main Street Wastewater Treatment Division

Auburn WA Susan Hildreth PE

98001 Mailstop KSCNR0509

201 South Jackson Street

Seattle Washington 981043855

Notices mailed by either party shall be deemed effective on the date mailed Either

party may change its address for receipt of reports notices or payments by giving
the other written notice of not less than five 5 days prior to the effective date

For accounting purposes the respective Federal Tax Identification Numbers are

City of Auburn 916001228 1 King County 916001327

XVI ENTIRE AGREEMENT

These provisions represent the entire and integrated agreement of the parties and

may not be modified or amended except as provided herein Any understanding
whether oral or written which is not incorporated herein is expressly excluded

IN WITNESS WHEREOF the parties hereto have executed this Agreement
effective on the latest date shown below The signatories below represent and

warrant that they possess the authority to execute this Agreement and bind their

respective entities
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CITY OF AUBURN KING COUNTY

Wastewater Treatment Division

By By
Peter Lewis Date Christie True Date

Mayor Waste Water Treatment Division

Director
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INTERAGENCY AGREEMENT BETWEEN CITY OF AUBURN AND

KING COUNTY WASTEWATER TREATMENT DIVISION
FOR DESIGN OF UTILITY RELOCATION ASSOCIATED WITH

THE M STREET GRADE SEPARATION PROJECT

Attachment A Scope of Work for Desiqn Survev and Environmental Services

During the term of this AGREEMENT the City of Auburn CITY shall perform
professional services for King County COUNTY in connection with the following
project

Relocation of County Sanitary Sewer for the M Street SE Grade Separation

This Scope of Work is for the Relocation of County Sanitary Sewer for the M Street

SE Grade Separation Project This scope includes project management consultant

management preliminary engineering environmental documentation and permitting
stakeholder coordination final design including plans specifications and

estimates public involvement bidding services and construction inspection and

administration

Project Description

The relocation of the existing County sanitary sewer for the M Street SE Grade

Separation will require the preparation of plans and specifications for the construction of a

sanitary sewer main and the decommissioning of the existing sanitary sewer main

within the section of M Street SE being lowered for the M Street SE Grade

Separation Approximately1100 feet of sanitary sewer main will need to be

decommissioned on M Street SE from approximately 6t Street SE to 3d Street SE

Effluent from the south will need to bypass the decommissioned section via a new

sanitary sewer that will connect to the existing main in M Street SE near 6th Street

SE turn and foliow 6th Street SE west to L Street SE turn and follow L Street SE

north to the State Route 18 SR18 embankment and the BNSF Railway Stampede
Pass railroad tracks cross SR18 and the railroad tracks along L Street SE foliow L

Street SE north to 4h Street SE turn and follow 4h Street SE east to M Street SE
turn and follow M Street SE north to a new connection to the existing main in M

Street SE near 3rd Street SE The approximate length of the bypass sewer route will

be 1700 feet

Shared Tasks

The CITY is designing and constructing a separate storm sewer main that affords the

decommissioning of its existing storm sewer main within the section of M Street SE

being lowered for the M Street SE Grade Separation Storm flows from the south will

bypass the decommissioned section via a series of new manholes and pipes that

will follow the same general alignment as the relocated COUNTY sanitary sewer
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main The two utilities will cross SR18 and the BNSF railroad tracks in separate
casings

Since the COUNTYS sanitary sewer main relocation and the CITYS storm sewer main

relocation will follow the same general alignment and they are both being completed
for the M Street SE Grade Separation Project it follows that they also share similar

design permitting and construction tasks The budget for this scope of work has

been adjusted to reflect the tasks that are either partially or completely shared with

the CITYS storm relocation effort

The CITY and the COUNTY acknowledge cost and schedule benefits to both parties
from combining efforts to relocate the storm and sanitary sewers In conducting the

work every effort will be made by the CITYs consultant to allocate their costs fairly
between tasks previously identified for the CITYs storm sewer relocation and the

tasks established in this agreement for the sanitary sewer relocation work

The table below lists shared tasks necessary for completing the design and

permitting of the COUNTYS sanitary sewer and the allocation of the costs between

the CITY and the COUNTY

Allocation of Shared Costs for Storm

and Sewer Relocation

Total Estimated Countys
Estimated Estimated County Cost to Task

Shared Task Task Cost Ci Share Share Coun Number

Consultant Management
and Administration 210098 95 5 20900 1521

Schedule Development
and Management 8849 67 33 2950 1522

Scope and Budget
Mana ement 15241 77 23 3441 1523

Monthly Progress
Reporting and Invoicin 51621 91 9 4425 1524

Geotechnical Work 160000 100 0 0 NA

Basema and Surve 95623 92 8 7866 153

Desi n Criteria Memo 4425 0 100 4425 1541

30 Design and Plans 206117 92 8 17084 1542

60Submittal 384703 91 9 33185 1543

90 Submittal 384211 91 9 32694 1544

100Submittal 385071 91 9 33554 1545

Permitting 111601 79 21 23107 155

Construction not
included 156

Total Cost to County 183630
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Assumptions

The following assumptions have been made in developing the Scope of Work and

Budget for the Relocation of County Sanitary Sewer for the M Street SE Grade

Separation Project

1 The CITY will amend its agreement with CH2M Hill CITYS CONSULTANT for

design services for the M Street SE Grade Separation to include work for the

Relocation of County Sanitary Sewer for the M Street SE Grade Separation
Project

2 In providing opinions of cost financial analyses economic feasibility projections
and schedules for the project the CITY will have no control over cost or price of

labor and materials unknown or latent conditions of existing equipment or

structures that might affect operation or maintenance costs competitive bidding
procedures and market conditions time or quality of performance by operating
personnel or third parties and other economic and operational factors that might
materially affect the ultimate project cost or schedule The CITY therefore will

not warranty that the actual project costs financial aspects economic feasibility
or schedules wiil not vary from CITYS opinions analyses projections or

estimates

3 Drawings will be produced using MicroStation 20040 and will be submitted in

AutoCAD 2006 format following CITY standards

4 Bidding services construction administration and construction inspection have

not been included in this scope because they could not be accurately scoped at

this time Bidding and construction phase services may be added in a

subsequent amendment of this agreement

5 Unless otherwise noted all project deliverables are items that are to be submitted

by the CITY to the COUNTY Unless otherwise directed by the COUNTY the

CITY will first prepare a draft version of the deliverable and submit it for review

and comment The CITY shall address any comments make appropriate
revisions and resubmit the final version except for plan submittals for which the

CITY will submit revisions with the next planned submittal The COUNTY will

provide a consolidated set of review comments to the CITY

6 Unless otherwise noted the CITY shall submit two hardcopies one bound and

one unbound and 1 electronic PDF copy of ali documents listed as deliverables

7 All calculations analyses design plans specifications and other project work

will be prepared in English units US Survey Feet

8 The COUNTY will provide the electronic CAD file of the L Street route prepared
by the COUNTY to the CITY

9 The CONSULTANT will verify the accuracy of the COUNTY L Street mapping
provided by the CITY and merge it with the project base map
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10The CONSULTANT will prepare and incorporate the COUNTY sanitary sewer

relocation pians into the M Street SE Grade Separation project plans using the

CITY CAD format and presentation standards Unless added as an amendment to

this scope the CONSULTANT will not prepare a separate stand alone set of

contract plans for the sanitary sewer work but rather will prepare a combined set of

plans showing all Project work along with the sanitary sewer relocation work

11 Water quality treatment and detention will not be required for replaced impervious
surface associated with the relocated sanitary sewer

12 Existing borings and test pits previousiy conducted at L Street for the earlier

Feasibility Study are sufficient for design and no additional geotechnical
investigations will be necessary to support the sanitary sewer relocation

13 The relocated sanitary sewer will be located within the existing CITY right of way
and cross the BNSF and WSDOT right of ways in a casing that is separate from

the relocated storm drain casing

14 Wastewater flow rates will not be calculated by CONSULTANT

15 The COUNTY will be the applicant for the BNSF and WSDOT crossing
permitseasements for the Countys relocated sanitary sewer main The

CONSULTANT shall prepare and provide the documentation required to support
the permitseasements The COUNTY will forward its permit applications for

BNSF and WSDOT to the CITY The CITY will transmit the COUNTY and CITY

crossing applications together with cover letters explaining that the CITY and

COUNTY applications are for utility crossings related to the CITYS M Street SE

Grade Separation Project

16The COUNTY will provide electronic copies of standard sewer details record

drawings of the existing sanitary sewer main and side sewer connections within

the project limits and video data to confirm side sewer locations that the

CONSULTANT will incorporate in the final design

17 No permanently pumped service connections are assumed needed for the work

18 Except Contract Documents all submittals shall first be made as drafts and

subsequently finalized per any review comments

19 Unless otherwise indicated all electronic submittals shall be in PDF format

supplied viaemail or FTP site

20 The CONSULTANT will use WSDOTAPWA Contract Specifications and CITY

developed special provisions for the Contract Specifications

21 The Sanitary Sewer Relocation Plans and Specifications will be incorporated into

the same set of plans and specification as the CITYs storm sewer relocation A

separate set of Contract Documents will not be prepared

22 No property or easement acquisitions are anticipated for the storm sewer or sanitary
sewer relocation
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23 The City will conduct any community outreach regarding modification to existing
sidesewers and other aspects of the project with support as needed from the County

Desiqn Standards and References

The project shall be developed in accordance with the latest edition amendments
and revisions of the following publications where applicable

1 County Standards

2 City of Auburn Publications

Design Standards Dated December 2004 as amended

Construction Standards Dated December 2003 as amended

Citys Boiler Plate Standard Special Provisions for the 2010 WSDOT

Specifications when available

3 State Publications

2010 Standard Specifications for Road Bridge and Municipai Construction

M 4110
Standard Plans for Road Bridge and Municipal Construction M 2101

Design Manual M 2201

Hydraulic Manual M 2303
Plans Preparation Manual M 2231
Amendments and General Special Provisions

Standard Item Table

WSDOT 2008 Highway Runoff Manual 3116
WSDOT 2008 Environmental Procedures Manual M 3111
WSDOT 2008 Traffic Manual M 5102
WSDOT 2008 Local Agency Guidelines M 3663
WSDOT Bridge Design Manual

WSDOT Right of Way Manual M 2601

4 American Association of State Highway and Transportation Officials Publications

A Policy on Geometric Design of Highways and Streets 2004 Green Book
Any American Association of State Highway Officials policies applicable where

said policy is not in conflict with the standards of the Washington State

Department of Transportation

5 US Department of Transportation Publications

Manual on Uniform Traffic Control Devices for Streets and Highways current
edition

6 Other Publications

National Electrical Code

Book of American Society for Testing and Materials Standards
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BNSF Railway Union Pacific Railroad Guidelines for Grade Separation
Projects
BNSF Railway Utility Accommodation Policy Rev May 2007

Obtaining WSDOT AASHTO USDOT and other publications not listed as being
provided by the COUNTY or CITY shali be the CITYSCONSULTANTS

responsibility

For administrative purposes the task numbering for this scope of work starts at 15

because Tasks 1 thru 14 are included in the CITYS original scope of work with the

CITYS CONSULTANT for the M Street SE Grade Separation Project Task 151 is

included in the Feasibility Study Agreement

TASK 15 KING COUNTY SANITARY SEWER RELOCATION

152 Project Management

1521Consultant Management and Administration

The CITY will develop execute and administer an agreement with the CITYS

CONSULTANT to perform the work indicated in this Scope of Work The CITY will

lead the sanitary sewer relocation design efForts and will manage the CITYS

CONSULTANT related work The CITY will coordinate and facilitate discussions

meetings and other communications between the CITYS CONSULTANT and the

COUNTY

1522 Schedule Development and Management

The CITYS CONSULTANT will prepare a baseline project schedule that

substantiates milestone dates The baseline project schedule will serve as a guide
for scheduling the detailed work and will include a work breakdown structure WBS
that identifies the design activities their connectivity with other activities their

durations and their reviews necessary to deliver the deliverables for the project The

CITYS CONSULTANT will provide electronic copies of the project schedule to the

CITY and COUNTY for review and approval The CITYS CONSULTANT will

baseline the project schedule when it is approved by the COUNTY

The CITYS CONSULTANT will submit schedule updates to the CITY with each

invoice or as significant changes to the schedule are proposed For budgeting
purposes it is assumed that 12 schedule updates will be prepared
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Deliverables

Baseline Schedule

Updated Schedule with Each Invoice

1523 Scope and Budget Management

The CITY will manage the project scope and budget Significant changes will be

reported to the COUNTY as they occur and in monthly project management team

meetings andor progress reports This task will help monitor scope and costs and to

propose corrective actions Current financial status as well as projections of cost to

compete work will be provided to the COUNTY monthly These actions will include

formal requests for budget or scope modifications

1524Monthly Progress Reporting and Invoicing

The CITY will prepare and submit invoices and supporting documentation on a

monthly basis or as agreed is necessary by the COUNTYS Project Manager The

City will review and incorporate CITYSCONSULTANT invoices with the CITY

invoices

The CITYS CONSULTANT will prepare and submit progress reports with each

invoice that qualitatively describe the work accomplished during the billing period
including the status of individual tasks meetings attended subconsultant work and

action or information needed from the CITY Progress reports wili also indicate work

to be accomplished during the next billing period

6 montlily invoices and progress reports are assumed for the project

Deliverables

6 Status reports on scope completion complete

6 Monthly Budget Forecasts Estimate to Complete ETC

6 Monthly invoices

6 Monthly progress reports

6 Schedule updates one electronic copy in PDF
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153 Base Map and Survey

The CITYS CONSULTANT will use survey mapping conducted and provided by King
County remove redundant elements previously surveyed by the CITYS

CONSULTANT convert new mapping elements to CITY CAD format and merge
new elements with the M Street SE Grade Separation Project base map The

CITYS CONSULTANT will convert all elevations to the NAVD88 datum

It is assumed that during the design phase some level of supplemental survey may
be necessary and for purposes such as private property matchconforms utility
features structure elevations or features requiring more definition for design
purposes For budgeting purposes this task item has been estimated to not exceed

40field crew hours Any costs for performing additional survey beyond 40field crew

hours may be adjusted accordingly and approved by amendment before

commencement of field activities

Deliverables

Base map hardcopy rollplot style PDF and AutoCad formats

154 Design

The CITYsCONSULTANT will develop and expand the project design using the

Feasibility Study and the preliminary IayouYprepared by the COUNTY The design
submittals shall generally include the sheets as shown on the table below

Table A Sheet List by Discipline and Submittals

30 60a 90
Submittal 100 Submittal

Drawing Title No of Sheets No of Sheets Comments

General Sewer Notes 1

Sewer Plan and Profile 11 11

2 std detail shts 2

Sewer Details 1 4 spec detail shts

Roadway section 1 L Street

Demolition and Removals 1 L Street

Paving and Grading Plans 1 L Street

Totals 12 19
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1541 Design Criteria Memo

Before starting the design work the CITYS CONSULTANT wiil prepare a criteria

memorandum to communicate document and obtain concurrence for the expected
construction standards The memorandum will define the criteria to be used for

developing the layout profile and details and materials for the sewer conveyance

system Criteria will be based on King County sewer construction standards BNSF

and WSDOT requirements for perpendicular crossings and review input from CITY

and COUNTY staff Comments on the criteria memo shall be discussed in a2hour

review meeting to be held at the CITY

Deliverables

Sewer relocation criteria memo

1542 30 Design and Plans

The COUNTY has determined that replacement of the existing 18inch sanitary
sewer in M Street in the vicinity of the BNSF crossing with a new 18inch sanitary
sewer offset to L street is adequate for the Countys sanitary sewer main relocation

The County requires that a nearuniform slope be maintained between the points of

connection to the excising main The CITYS CONSULTANT will design the sanitary
sewer accordingly and will not estimate sewer design flows or perform any type of

hydraulic calculations to support the pipe size and slope

The CITYS CONSULTANT will combine the M Street SE Grade Separation update
project plan sheets and limits to accommodate the project area along L Street

The CITYSCONSULTANT will prepare preliminary drawings for the relocated

sanitary sewer main consisting of combined plan and profiles drawings The 30

plans will show the proposed horizontal and vertical alignments structures slopes
and tiein locations for the relocated sanitary sewer main Table A identifies the sheet

list for this task Standard cut and cover trench construction is assumed for portions
within City street limits The design for the WSDOT and BNSF rightofway crossings
will be based on bore and jacked construction using an oversized steel casing
Existing residential connections to the sanitary sewer will be removed and

reconnected to the relocated sanitary sewer approximately 4 Additional stubs for

potential future connections will be included approximately 2 Additional new

connections may be required to accommodate project elements and will also be

included
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Deliverables

30 Plans 4 full size 4 half size Electronic PDF and CAD files

30 Opinion of Cost 2 hardcopies Electronic Excel file

1543 60 Submittal

The CITYS CONSULTANT will address all comments from the 30 submittal

Comments on the 30 plans shall be discussed in a2hour review meeting to be

held at the CITY or COUNTY

The CITYS CONSULTANT will prepare the 60 plans to include all of the 30

elements plus demo plans construction notes elevations stations details for the

sanitary sewer relocation and surface restoration plans Table A identifies the sheet

list for this task The CITYSCONSUITANT shall prepare an outline of the Contract

Specifications for review and comment

Deliverables

60 Plans 4 full size 4 half size Electronic PDF and CAD files

60 Opinion of Cost 2 hardcopies Electronic Excel file

60 Draft Specifications Outline 2 Hardcopy 1 Electronic Word file set

1544 90 Submittal

The CITYS CONSULTANT will address all comments from the 60 submittal

Comments on the 90 plans shall be discussed in a 2hour review meeting to be

held at the CITY

The CITYS CONSULTANT will prepare the 90 plans and specifications to include

all elements required for construction Table A identifies the sheet list for this task

Deliverables

90 Plans 4 full size 4 half size Electronic PDF and CAD files

90 Opinion of Cost 2 hardcopies Electronic Excel file

90 Draft Specifications 2 Hardcopy 1 Electronic Word file set
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1545 100 Submittal

The CITYS CONSULTANT will address all comments from the 90 submittal Table

A identifies the sheet list for this task The CITYS CONSULTANT will prepare the

100 plans specifications and proposal package to include all elements required
for bidding and construction

Deliverables

Final Plans 1 4mil Mylar Electronic PDF and CAD files

Final Opinion of Cost 2 hardcopies Electronic Excel file

Final Specifications and Proposal Package 2 Hardcopy 1 Electronic Word

file set

155 Permitting

The CITYS CONSULTANT shall prepare all supporting documentation required for

the permits andor easements required for the BNSF and WSDOT crossings

The CITYS CONSULTANT shall prepare all information required to include the

Countys sanitary sewer relocation with the CITYS NEPA and SEPA permit
documentation The CITY shall modify the project APE historic inventory and other

environmental documentation to address the combined sewer relocation project In

addition the County will conduct an environmental review process to meet its legal

obligations as funding agency for for the sanitary sewer relocation

156 Construction

Construction services are not included in this scope but may be added at a later

date
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INTERAGENCY AGREEMENT BETWEEN CITY OF AUBURN AND

KING COUNTY WASTEWATER TREATMENT DIVISION
FOR UTILITY RELOCATION ASSOCIATED WITH

THE M STREET GRADE SEPARATION PROJECT

Attachment B Budget

Consultant Labor and 168630
Ex enses

City Expenses 15000
Labor and Benefits

Total 183630
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